BANGALORE DIVISION.

Notification dated 3rd September 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M., on 19th September 1928, for Extension of Bottling room in the Distillery Compound Building, Bangalore. An approximate estimate of quantities is given below. The quantities are not guaranteed. The work should be completed by the end of April 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

3(a). Tenders should state rates for individual items and percentages above and below the estimate will not be accepted.

Description of work	Unit of work	Rate per unit

4. Each tender must be accompanied by a deposit of Rupees two hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Extension of Bottling room in the Distillery Building compound, Bangalore, in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for Extension of Bottling room in Distillery Building compound, Bangalore.

Sl. No.	Items of work	Quantity	Per	Rate
1	Earthwork excavation	92	C.yd.	
2	Surki concrete	416	C. ft.	
3	Burnt stone in clay	3,974	,,	
4	Teak wood work wrought and put	161·53	,,	
5	Cutting old rafters and fixing	113	Each	
6	Teak wood doors	49	S. ft.	
7	Ventilators with expanded metal	36	,,	
8	Burnt stone 10″ apart	30	,,	
9	Pucca terrace	31·85	Sqr.	
10	Parapet wall 9″ thick 1½ high	115	R.ft.	
11	Cornice 9″	117	,,	
12	Chunam pointing	30·12	Sqr.	
13	Flooring with burnt stone slabs on 3″ concrete bed and cement pointing, etc.	15·30	,,	
14	Dismantling Mangalore tiled roof and ceiling tiles stacking, etc.	14·30	,,	
15	Dismantling masonry walls for openings ..	96	C.ft.	
16	Fixing burnt stone slabs	129	S.ft.	

R. W. SCALDWELL,
Executive Engineer.